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FORMAT OF THE CONTRACT BETWEEN THE CONTRACTOR AND THE CONTRACTING AUTHORITY 

[bookmark: _GoBack]CONTRACT TITLE: “Website development and updating”
REF: 3/RORS-9/2017


Concluded between:

”VICTOR BABES” UNIVERSITY OF MEDICINE AND PHARMACY OF TIMISOARA, 
Address:  No. 2A, Eftimie Murgu Square, Timisoara 300041, Timis county, Romania

AND

<Title>
<Address of the contractor>
<Official registration number/VAT number[footnoteRef:1]> [1: 	Where applicable. For individuals, mention their ID card or passport or equivalent document - number] 


(Contractor)

Article 1: Subject of the contract

The subject of the contract are the service as indicated in the contractor’s offer – ‘’Part B: Format of offer to be provided by the tenderer’’

Article 2: Contract value

The total contract value for implementation of services indicated in the Article 1 is: <XXX EUR, (including VAT).

In accordance with IPA implementing regulation, for Romanian partners VAT can be an eligible expenditure. The Contracting Authority will pay the unit prices, as stated in the Financial Offer, and will pay the VAT if the VAT is clearly identified on the invoices.

Article 3: Contracting documents

The documents which form the part of this contract are (by the order of precedence):
· Contract agreement;
· Contractor’s offer as provided in the tendering phase – ‘’Part B: Format of offer to be provided by the tenderer’’;
· Contractor’s financial offer –“ Part C:Format of financial offer”;
· Any other supporting documentation - if applicable.

For any issues not defined in this contract agreement the rules of General conditions will be applied (Annex B8dof PRAGb8d_annexigc_en.pdf)  
http://ec.europa.eu/europeaid/prag/previousVersions/annex.do?num=2015.0&lang=en

Article 4: Deliveries and payments

The contractor will deliver without reservation the services indicated in the contractor’s offer ‘’Part B: Format of offer to be provided by the tenderer’’. 
The deliveries will be implemented within the indicated dates. 
The contracting authority will pay to the contractor for the services in the amount indicated in the Article 2 of this contract document. 

The Contractor will provide to the Contracting Authority brief reports on execution of services, which will represent the basis for issuing interim and balance final payments.

The payments will be made after approval of the reports by the Contracting Authority, based on invoices provided by the Contractor.

In case the contract is concluded in Euro, and payments are made in national currency, applicable exchange rate must be InforEuro exchange rate for the month of the issuing of invoice or pre-invoice in case of VAT exemption.


Article 5: Duration of the contract

The duration of the contract is 20 months, but not later than 23.05.2019.
Commencement date is 20.09.2017.

Article 6: Cancellation of the contract

The contract can be suspended by the Contractor due to one of the following reasons:
-Contracting Authority not fulfilling payment and other obligations;

The contract can be terminated by the Contracting Authority due to one of the following reasons:
-The Contractor is in serious breach of the contract, failing to meet contractual obligations;
-The Contractor is bankrupted or being wound up, is having its affairs administrated by courts, has entered into arrangements with creditors,  has suspended business activities, is the subject of proceedings concerning those matters, or is in any analogous situations arising from a similar situation provided for in national legislation or regulations.


Article 7: Resolving of disputes 

Any disputes arising out of or relating to this Contract which cannot be settled otherwise shall be referred to the exclusive jurisdiction of the corresponding bodies in accordance with the national legislation of the state of the Contracting Authority.

	For the Contractor
	For the Contracting Authority

	Name:
	
	Name:
	

	Title:
	
	Title:
	

	Signature:
	
	Signature:
	

	Date:
	
	Date:
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